| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/07/03
PAGE : 581 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 211, 000. 00 ROUTE : SR 44
CALL CRDER : 581 CONTRACT ID : M -26468-A COUNTI ES : RUSH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 08/25/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 300000V
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1564026 W NGHAM PAVI NG | NC. $  173,348.23 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON $  173,715.93 100. 2121%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  186,439.85 107. 5522%
4 35-1609544 SCHUTT- LOOKABI LL CO $  187,833.10 108. 3559%
5  35-1912582 EDSAM CONSTRUCTI ON, | NC. $  188,186.19 108. 5596%
6 35-1817574 YARDBERRY L ANDSCAPE $  202,492.72 116. 8126%
7  35-1385672 FORCE CONSTRUCTION CQ | NC. $ 214, 630.04 123. 8143%
8  35-1315965 FOX CONTRACTORS CORP. $  215,133.58 124. 1048%
9  35-1991044 JOHNSON COVPANY | NC. $  230,096. 80 132. 7367%
10 35-1212938 ATLAS EXCAVATING | NC. $  248,842.00 143. 5503%
| (1) 35-1564026 | (2) 35-2064912 | (3) 35-2070195
| W NGHAM PAVI NG | NC. | B & P CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e et e e e e e e e e e e e e e e e e e e e e meeoeoao-o
SECTION 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105-06845 LUMP| 2000. 00000 2000. 00| 5700. 00000 5700. 00| 3750. 00000 3750. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 3.000 MS | 2300. 00000 6900. 00| 950. 00000 2850. 00| 1100. 00000 3300. 00
FIELD CFFI CE, B | | |
0003 110-01001 LUWP| 8250. 00000 8250.00]  12600. 00000 12600. 00| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUMP| 3200. 00000 3200.00]  11380. 00000 11380. 00| 9500. 00000 9500. 00
PRESENT STRUCTURE, REMOVE | |
0005 203-02000 5.000 CYS | 50. 00000 250. 00| 20. 00000 100. 00| 50. 00000 250. 00
EXCAVATI ON,  COMVON | | |
0006 203-02070 575.000 CYS | 18. 00000 10350. 00| 16. 10000 9257. 50| 18. 50000 10637. 50
BORROW | [
0007 205-06932 80.000 LFT | 8. 90000 712. 00| 5. 00000 400. 00| 10. 00000 800. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205-06933 3.000 EACH 70. 00000 210. 00| 20. 00000 60. 00| 100. 00000 300. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0009 205-06937 1000. 000 LFT | 1. 75000 1750. 00| 1. 00000 1000. 00| 1. 85000 1850. 00
TEMPORARY SI LT FENCE | | |
0010 303-94433 530.000 CYS | 15. 00000 7950. 00| 22.00000 11660. 00| 21. 50000 11395. 00
AGGREGATE, 12 | |

|
0011 304-07490 110.000 TON | 115. 00000 12650. 00| 90. 00000 9900. 00| 95. 00000 10450. 00
HVA PATCH NG TYPE B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 07/ 03
PAGE : 581 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 211, 000. 00 ROUTE : SR 44
CALL ORDER : 581 CONTRACT ID : M -26468- A COUNTI ES : RUSH
LETTING DATE : 04/22/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (1) 35-1564026 | (2) 35-2064912 | (3) 35-2070195
| W NGHAM PAVI NG | NC. | B & P CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0012 616-02320 740.000 SYS | 2. 25000 1665. 00| 1. 75000 1295. 00| 2. 50000 1850. 00
GEOTEXTI LES | | |
0013 616-06405 325.000 TON | 18. 00000 5850. 00| 19. 00000 6175. 00| 19. 00000 6175. 00
Rl PRAP, REVETMENT | | [
0014 621-01004 1.000 EACH 435. 00000 435. 00| 400. 00000 400. 00 800. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0015 621-06559 2900. 000 SYS | 0. 60000 1740. 00| 0. 75000 2175. 00| 0. 57500 1667. 50
MULCHED SEEDI NG, R | | |
0016 621-06570 130.000 CYS | 30. 00000 3900. 00| 25. 00000 3250. 00| 30. 00000 3900. 00
TOP SO L | | |
0017 715-05119 10.000 LFT | 40. 00000 400. 00| 25. 00000 250. 00| 35. 00000 350. 00
PIPE, TYPE 1, CCRCULAR 15 IN , Snooth | | |
vall PVC | | |
0018 715-05121 56.000 LFT | 26. 00000 1456. 00| 25. 00000 1400. 00| 40. 00000 2240. 00
PIPE, TYPE 1, C/RCULAR 18 IN , Snooth | | |
wall PVC | | |
0019 715-05123 104.000 LFT | 28. 00000 2912. 00| 27.00000 2808. 00| 45. 00000 4680. 00
PIPE, TYPE 1, CIROULAR 24 IN , Snooth | | [
wall PVC | | |
0020 723-06660 29.520 SYS | 519. 00000 15320. 88| 299. 00000 8826. 48| 450. 00000 13284. 00
W NGWALL | [ |
0021 723-07617 65.333 LFT | 1165. 00000 76112. 95| 1150. 00000 75132. 95| 1250. 00000 81666. 25
STRUCTURE, PRECAST 3-SIDED, 216 IN X | [ |
90 IN. | | [
0022 801-04308 6.000 EACH 114. 00000 684. 00| 110. 00000 660. 00| 105. 50000 633. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0023 801-06207 43.000 LFT | 5. 00000 215. 00| 2.00000 86. 00| 1. 00000 43.00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
4 IN. I I I
0024 801-06625 46.000 EACH 50. 00000 2300. 00| 45. 00000 2070. 00| 52. 50000 2415. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0025 801-06640 26.000 EACH 72. 00000 1872. 00| 62. 00000 1612. 00| 58. 00000 1508. 00
CONSTRUCTI ON SI GN, A | | |
0026 801-06775 LUMP| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 3750. 00000 3750. 00
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 96.000 LFT | 4. 60000 441. 60| 4.00000 384. 00| 4. 35000 417. 60
BARRI CADE, 111-A | |
0028 801-07119 48.000 LFT | 5. 20000 249. 60| 4.50000 216. 00| 5. 40000 259. 20
BARRI CADE, |111-B | |
0029 804-06725 8.000 EACH 15. 00000 120. 00| 30. 00000 240. 00| 19. 35000 154. 80

DELI NEATOR WTH PCST, D1, 3 IN DI A |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 07/ 03
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TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 211, 000. 00 ROUTE : SR 44
CALL CRDER : 581 CONTRACT ID : M -26468- A COUNTI ES : RUSH
LETTI NG DATE : 04/22/03 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
[ (1) 35-1564026 | (2) 35-2064912 [ (3) 35-2070195
| W NGHAM PAVI NG | NC. | B & P CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0030 808-06712 175.000 LFT | 0. 92000 161. 00| 0. 80000 140. 00| 0. 40000 70. 00
LINE, PAINT, BROKEN, YELLOWN 4 IN. | |
0031 808-06713 860.000 LFT | 0. 92000 791. 20| 0. 80000 688. 00| 0. 40000 344. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
SECTI ON TOTALS | $  173,348.23| $  173,715.93| $ 186, 439.85
------------------------------------------ o m m o m e n e o e e et m e e o e et e e e e e e e e e e e e e e e e meeiaoaoo--
CONTRACT TOTALS | $  173,348.23| $  173,715.93| $ 186, 439.85




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 581 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 211, 000. 00 ROUTE : SR 44
CALL ORDER : 581 CONTRACT 1D : M -26468-A COUNTI ES : RUSH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET-ASI DE :
| (4) 35-1609544 | (5) 35-1912582 | (6) 35-1817574
| SCHUTT- LOOKABI LL QO | EDSAM CONSTRUCTI ON, | NC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105-06845 LUWP| 2000. 00000 2000. 00| 5500. 00000 5500. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENG NEERI NG | [
0002 105-07039 3.000 MO | 1000. 00000 3000. 00| 1600. 00000 4800. 00| 2200. 00000 6600. 00
FI ELD OFFI CE, B [ [
0003 110-01001 LUMP| 9300. 00000 9300.00]  18000. 00000 18000. 00| 9000. 00000 9000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-51330 LUMP|  20627. 00000 20627. 00| 9000. 00000 9000. 00|  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE | [
0005 203-02000 5.000 CYS | 50. 00000 250. 00| 50. 00000 250. 00| 250. 00000 1250. 00
EXCAVATI ON,  COMMVON | [ [
0006 203-02070 575.000 CYS | 12. 00000 6900. 00| 14. 00000 8050. 00| 18. 00000 10350. 00
BORROW | | |
0007 205-06932 80.000 LFT | 8. 75000 700. 00| 10. 00000 800. 00| 15. 00000 1200. 00
TEMPORARY CHECK DAM STRAW BALES | [ [
0008 205-06933 3.000 EACH| 68. 00000 204. 00| 60. 00000 180. 00| 150. 00000 450. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0009 205-06937 1000. 000 LFT | 1. 70000 1700. 00| 2.00000 2000. 00| 1. 75000 1750. 00
TEMPORARY SI LT FENCE | | [
0010 303-94433 530.000 CYS | 20. 86000 11055. 80| 22. 00000 11660. 00| 29. 00000 15370. 00
AGGREGATE, 12 | | [
0011 304-07490 110. 000 TON | 96. 05000 10565. 50| 104. 00000 11440. 00| 95. 00000 10450. 00
HVA PATCH NG TYPE B [ | [
0012 616-02320 740.000 SYS | 1. 70000 1258. 00| 2. 00000 1480. 00| 3.00000 2220. 00
GEOTEXTI LES | | [
0013 616-06405 325.000 TON | 18. 70000 6077. 50| 17. 00000 5525. 00| 34. 00000 11050. 00
R PRAP, REVETMENT | | [
0014 621-01004 1.000 EACH 425. 00000 425. 00| 375. 00000 375. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621-06559 2900.000 SYS | 0. 58000 1682. 00| 0. 70000 2030. 00| 0. 75000 2175. 00
MULCHED SEEDI NG R | | |
0016 621-06570 130.000 CYS | 18. 00000 2340. 00| 23. 00000 2990. 00| 30. 00000 3900. 00
TOP SO L | [ [
0017 715-05119 10.000 LFT | 28. 72000 287. 20| 150. 00000 1500. 00| 25. 00000 250. 00
PIPE, TYPE 1, CCRCULAR 15 IN , Snooth | [ [
vall PVC | | |
0018 715-05121 56.000 LFT | 25. 38000 1421. 28| 70. 00000 3920. 00| 30. 00000 1680. 00
PIPE, TYPE 1, CCRCULAR, 18 IN , Snooth | | [
| I

Vall PVC



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 05/07/03
PAGE : 581 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 211, 000. 00 ROUTE : SR 44
CALL ORDER : 581 CONTRACT ID : M -26468- A COUNTI ES : RUSH
LETTING DATE : 04/22/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (4) 35-1609544 | (5) 35-1912582 | (6) 35-1817574
| SCHUTT- LOCKABI LL CO | EDSAM CONSTRUCTI ON, | NC. | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0019 715-05123 104.000 LFT | 41. 20000 4284. 80| 60. 00000 6240. 00| 38. 00000 3952. 00
PIPE, TYPE 1, CRCULAR 24 IN , Snooth | | |
vall PVC | | |
0020 723-06660 29.520 SYS | 490. 00000 14464. 80| 510. 00000 15055. 20| 490. 00000 14464. 80
W NGWALL | [ [
0021 723-07617 65.333 LFT | 1266. 83000 82765. 80| 1030. 00000 67292. 99 1240. 00000 81012. 92
STRUCTURE, PRECAST 3-SIDED, 216 IN X | | |
90 IN. | | [
0022 801-04308 6.000 EACH 112. 00000 672. 00| 99. 00000 594. 00| 110. 00000 660. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0023 801-06207 43.000 LFT | 1. 00000 43. 00| 2.00000 86. 00| 5. 00000 215. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
4 IN, [ [ [
0024 801-06625 46.000 EACH 49. 00000 2254. 00| 43. 00000 1978. 00| 48. 00000 2208. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0025 801-06640 26.000 EACH 70. 00000 1820. 00| 62. 00000 1612. 00| 29. 00000 754. 00
CONSTRUCTI ON SIGN, A | | |
0026 801-06775 LUMP| 50. 00000 50. 00| 4000. 00000 4000. 00| 3400. 00000 3400. 00
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 96.000 LFT | 4.52000 433. 92 4.00000 384. 00| 4. 50000 432. 00
BARRI CADE, |11-A | |
0028 801-07119 48.000 LFT | 5. 00000 240. 00| 4. 50000 216. 00| 5. 00000 240. 00
BARRI CADE, 111-B | |
0029 804-06725 8.000 EACH 10. 00000 80. 00| 50. 00000 400. 00| 28. 00000 224.00
DELI NEATOR WTH POST, D1, 3 IN. DI A | |
0030 808-06712 175.000 LFT | 0. 90000 157. 50| 0. 80000 140. 00 1. 00000 175. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0031 808-06713 860.000 LFT | 0. 90000 774. 00| 0. 80000 688. 00| 1. 00000 860. 00
LINE, PAINT, SOLID, VHITE, 4 IN | | |
SECTI ON TOTALS | $  187,833.10| $ 188, 186. 19| $  202,492.72
------------------------------------------ o m e m et o e et e e e e e e e e e e e e et o e e e e e e e e e e e meeiaoao-n

CONTRACT TOTALS | $ 187, 833. 10| $ 188, 186. 19| $ 202, 492. 72




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 211, 000. 00 ROUTE : SR 44
CALL ORDER : 581 CONTRACT ID : M -26468- A COUNTI ES : RUSH
LETTING DATE : 04/22/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (7) 35-1385672 | (8) 35-1315965 | (9) 35-1991044
| FORCE CONSTRUCTI ON CO. | NC. | FOX CONTRACTCRS CORP. | JOHNSON COVPANY | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ |
0001 105-06845 LUWP| 2000. 00000 2000. 00| 2630. 00000 2630. 00| 7000. 00000 7000. 00

PIPE, TYPE 1, CIRCULAR, 18 IN. , Snooth
vall PVC |

CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07039 3.000 MOS | 2100. 00000 6300. 00| 2125. 00000 6375. 00| 1000. 00000 3000. 00
FIELD CFFICE, B | |
0003 110- 01001 LUMP|  15761. 00000 15761.00|  12958. 00000 12958.00|  16200. 00000 16200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 51330 LUMP|  14494. 00000 14494.00|  14265. 00000 14265. 00| 7000. 00000 7000. 00
PRESENT STRUCTURE, REMOVE | |
0005 203- 02000 5.000 CYS | 118. 00000 590. 00| 1. 00000 5. 00) 30. 00000 150. 00
EXCAVATI ON,  COVMON | | |
0006 203- 02070 575.000 CYS | 30. 00000 17250. 00| 1. 00000 575. 00| 20. 00000 11500. 00
BORROW | | |
0007 205- 06932 80.000 LFT | 4.00000 320. 00| 8. 16000 652. 80| 8. 00000 640. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06933 3.000 EACH 440. 00000 1320. 00| 63. 16000 189. 48| 65. 00000 195. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0009 205- 06937 1000. 000 LFT | 2.00000 2000. 00| 1. 58000 1580. 00| 2. 35000 2350. 00
TEMPORARY SI LT FENCE | |
0010 303-94433 530. 000 CYS | 24. 00000 12720. 00| 28. 87000 15301. 10| 22.00000 11660. 00
AGGREGATE, 12 | | |
0011 304- 07490 110.000 TON | 100. 00000 11000. 00| 89. 50000 9845. 00| 110. 00000 12100. 00
HVA PATCH NG TYPE B | | [
0012 616- 02320 740.000 SYS | 2.00000 1480. 00| 2.11000 1561. 40| 4.00000 2960. 00
GEOTEXTI LES | | |
0013 616- 06405 325.000 TON | 25. 00000 8125. 00| 30. 25000 9831. 25| 18. 00000 5850. 00
Rl PRAP, REVETMENT | | |
0014 621- 01004 1.000 EACH 650. 00000 650. 00| 394. 00000 394. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06559 2900. 000 SYS | 0. 50000 1450. 00| 0. 55000 1595. 00| 0. 80000 2320. 00
MULCHED SEEDI NG, R | | |
0016 621- 06570 130.000 CYS | 17. 80000 2314. 00| 43. 70000 5681. 00| 24. 00000 3120. 00
TOP SO L | | |
0017 715- 05119 10.000 LFT | 75. 00000 750. 00| 45. 60000 456. 00| 50. 00000 500. 00
PIPE, TYPE 1, CIROULAR 15 IN. , Snooth | [
vall PVC | |
0018 715- 05121 56.000 LFT | 45. 00000 2520. 00| 67. 10000 3757. 60| 20. 00000 1120. 00
| |
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 581 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 211, 000. 00 ROQUTE : SR 44
CALL ORDER . 581 CONTRACT ID : M -26468-A COUNTI ES : RUSH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1385672 | (8) 35-1315965 | (9) 35-1991044
| FORCE CONSTRUCTI ON CO. I NC. | FOX CONTRACTORS CORP. | JOHNSON COMPANY | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 715-05123 104. 000 LFT | 40. 42000 4203. 68| 38. 40000 3993. 60| 32. 00000 3328. 00
PIPE, TYPE 1, CRCULAR 24 IN , Snooth | | |
val |l PVC | | |
0020 723-06660 29.520 SYS | 763. 00000 22523. 76| 285. 30000 8422. 06| 700. 00000 20664. 00
W NGMALL | | |
0021 723-07617 65.333 LFT | 1206. 00000 78791. 60| 1650. 90000 107858. 25| 1600. 00000 104532. 80
STRUCTURE, PRECAST 3-SIDED, 216 IN X | | |
90 IN. | | [
0022 801-04308 6.000 EACH 99. 00000 594. 00| 104. 00000 624. 00| 105. 00000 630. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0023 801- 06207 43.000 LFT | 15. 00000 645. 00| 2. 10000 90. 30| 2. 00000 86. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
41N, | | |
0024 801- 06625 46. 000 EACH 43. 00000 1978. 00| 45. 15000 2076. 90| 100. 00000 4600. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0025 801- 06640 26. 000 EACH 62. 00000 1612. 00| 65. 10000 1692. 60| 70. 00000 1820. 00
CONSTRUCTI ON SI GN, A | | |
0026 801-06775 LUWP| 1650. 00000 1650. 00| 1050. 00000 1050. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
0027 801-07118 96. 000 LFT | 4. 00000 384. 00| 4. 20000 403. 20| 7.00000 672. 00
BARRI CADE, I11-A | | |
0028 801-07119 48.000 LFT | 4. 50000 216. 00| 4. 73000 227. 04| 8. 00000 384. 00
BARRI CADE, |11-B | | |
0029 804- 06725 8.000 EACH 20. 00000 160. 00| 21. 70000 173. 60| 35. 00000 280. 00
DELI NEATOR WTH PCST, D1, 3 IN DA | | [
0030 808-06712 175.000 LFT | 0. 80000 140. 00| 0. 84000 147. 00| 1. 00000 175. 00
LI NE, PAINT, BROKEN, YELLOW 4 IN. | |
0031 808-06713 860. 000 LFT | 0. 80000 688. 00| 0. 84000 722. 40| 1. 00000 860. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
SECTI ON TOTALS | $ 214, 630. 04| $ 215, 133. 58| $ 230, 096. 80
__________________________________________________________________________________________________ U,
CONTRACT TOTALS | $ 214, 630. 04| $ 215, 133. 58| $ 230, 096. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 211, 000. 00 ROQUTE : SR 44
CALL ORDER . 581 CONTRACT ID : M -26468-A COUNTI ES : RUSH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 3500. 00000 3500. 00|

PIPE, TYPE 1, O RCULAR 18 IN , Smooth | |
Vall PVC | |

|
I
CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07039 3.000 MOS | 2200. 00000 6600. 00| |
FI ELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  13892. 76000 13892. 76| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-51330 LUMP| 4960. 00000 4960. 00| |
PRESENT STRUCTURE, REMOVE | [
0005 203- 02000 5.000 CYS | 30. 00000 150. 00| [
EXCAVATI ON,  COMVON | [ [
0006 203- 02070 575.000 CYS | 36. 00000 20700. 00| [
BORROW | [ |
0007 205- 06932 80.000 LFT | 10. 00000 800. 00| |
TEMPORARY CHECK DAM STRAW BALES | [ [
0008 205- 06933 3.000 EACH 70. 00000 210. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0009 205- 06937 1000. 000 LFT | 1. 50000 1500. 00| |
TEMPORARY SI LT FENCE | | [
0010 303- 94433 530.000 CYS | 45. 00000 23850. 00| [
AGGREGATE, 12 | [ [
0011 304- 07490 110. 000 TON | 90. 00000 9900. 00| [
HVA PATCH NG TYPE B [ | |
0012 616- 02320 740.000 SYS | 1. 00000 740. 00| [
GEOTEXTI LES | | |
0013 616- 06405 325.000 TON | 40. 00000 13000. 00| |
Rl PRAP, REVETMENT | [ [
0014 621- 01004 1.000 EACH| 500. 00000 500. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0015 621- 06559 2900.000 SYS | 0. 60000 1740. 00| |
MULCHED SEEDI NG R | | |
0016 621- 06570 130.000 CYS | 25. 00000 3250. 00| |
TOP SO L [ | |
0017 715-05119 10.000 LFT | 100. 00000 1000. 00| |
PIPE, TYPE 1, O RCULAR 15 IN. , Snooth | [
vall PVC | | |
0018 715- 05121 56.000 LFT | 45. 00000 2520. 00| [
|
I



ENG NEER S ESTI MATE: $
CALL CRDER : 581

211, 000. 00

LETTI NG DATE : 04/22/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

M - 26468- A

DATE : 05/07/03
PAGE : 581 -9

ROQUTE : SR 44

COUNTI ES : RUSH

GREENFI ELD DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

104.000 LFT
IN. , Snooth

0019 715-05123
PIPE, TYPE 1, CRCULAR 24
Val |l PVC
0020 723-06660
W NGMLL
0021 723-07617
STRUCTURE, PRECAST 3- Sl DED,
90 IN
0022 801-04308
ROAD CLOSURE SI GN ASSEMBLY
0023 801- 06207
TEMPORARY PAVEMENT MARKI NG
4 IN
0024 801- 06625

29. 520

65. 333

216 IN

6. 000

43. 000

LF
X

SYS

T

| (10) 35-1212938
| ATLAS EXCAVATI NG, | NC.

EACH

I
LFT |

REMOVABLE,

46. 000

DETOUR ROUTE MARKER ASSEMBLY

0025 801-06640
CONSTRUCTI ON SIGN, A
0026 801-06775
MAI NTAI NI NG TRAFFI C
0027 801-07118

BARRI CADE, II11-A
0028 801-07119
BARRI CADE, II11-B

0029 804-06725

DELI NEATOR WTH POST, D1, 3 IN. DA

0030 808-06712

26. 000

96. 000
48. 000
8. 000

175. 000

LI NE, PAINT, BROKEN, YELLOW 4 IN.

0031 808-06713
LINE, PAINT, SCLID, WH TE
SECTI ON TOTALS

860. 000
4 IN

EACH

UNI'T PR CE

50.

750.

1600

131.

2

43
65

1500

00000

00000

00000

24000
00000

00000
00000

00000

. 00000
. 50000
. 00000

. 00000

ANOUNT]|

5200

22140

104532

787.

86.

1978
1690
1500.
384
216.
480
175
860.
248, 842.

248, 842

I

I

. 00|
|

80|

00|

44
I
00|
I
I
00|
I
00|
I
00|
I
00|
I
00|
I
00|
I
00|
I

UNI T PRI CE AMOUNT

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 591 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 300, 299. 98 ROUTE : SR 201
CALL ORDER . 591 CONTRACT ID : M-26747-A COUNTI ES : WELLS
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 10/18/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 163, 149. 68 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 167, 744. 50 102. 8163%
3 35-1145884 L1 C A CONSTRUCTI ON $ 176, 095. 60 107. 9349%
4  35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $ 204, 567. 50 125. 3863%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1145884
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON [L1 C A CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 110- 01001 LUMP| 8000. 00000 8000. 00| 8300. 00000 8300. 00| 8860. 00000 8860. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 70.000 SYS | 15. 45000 1081. 50| 18. 00000 1260. 00| 10. 80000 756. 00
SURFACE M LLI NG ASPHALT | | |
0003 203- 02080 2.940 M LE| 3974. 21000 11684. 18| 3900. 00000 11466. 00| 2790. 00000 8202. 60
LI NEAR GRADI NG | | |
0004 304- 07489 75.000 TON | 40. 00000 3000. 00| 58. 00000 4350. 00| 67. 00000 5025. 00
HVA PATCH NG TYPE A | | |
0006 402- 07450 2100. 000 TON | 26. 00000 54600. 00| 25. 00000 52500. 00| 27. 65000 58065. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0007 406- 05520 12.000 TON | 155. 00000 1860. 00| 198. 00000 2376. 00| 150. 00000 1800. 00
ASPHALT FOR TACK COAT | | |
0008 621- 01004 1.000 EACH 585. 00000 585. 00| 150. 00000 150. 00| 585. 00000 585. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0009 621- 06545 1.000 TON | 532. 00000 532. 00| 500. 00000 500. 00| 532. 00000 532. 00
FERTI LI ZER | | [
0010 621- 06553 450.000 LBS | 2.80000 1260. 00| 3.10000 1395. 00| 2. 80000 1260. 00
SEED M XTURE, R | | |
0011 621- 06565 4.500 TON | 406. 00000 1827. 00| 375. 00000 1687. 50| 406. 00000 1827. 00
MULCHI NG MATERI AL | | [
0012 720- 44000 1.000 EACH 250. 00000 250. 00| 190. 00000 190. 00| 400. 00000 400. 00
CASTI NG ADJUST TO GRADE | | |
0013 801- 06640 3.000 EACH 150. 00000 450. 00| 150. 00000 450. 00| 62. 50000 187. 50
CONSTRUCTI ON SI GN, A | | |
0014 801- 06775 LUMP| 2000. 00000 2000. 00| 1670. 00000 1670. 00| 2530. 00000 2530. 00

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03

PAGE : 591 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 300, 299. 98

ROUTE : SR 201
CALL ORDER . 591 CONTRACT ID : M-26747-A COUNTI ES : WELLS
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1145884
| E & B PAVING | NC. | BROOKS CONSTRUCTI ON |L I C A CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 402-07432 2715.000 TON | 28. 00000 76020. 00| 30. 00000 81450. 00| 31. 70000 86065. 50
HMVA SURFACE, TYPE A | |
SECTI ON TOTALS | $ 163, 149. 68| $ 167, 744. 50| $ 176, 095. 60
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 163, 149. 68| $ 167, 744. 50| $ 176, 095. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 591 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 300, 299. 98 ROUTE : SR 201
CALL ORDER . 591 CONTRACT ID : M-26747-A COUNTI ES : WELLS
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 110-01001 LUWP| 20420. 00000 20420. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-60820 70.000 SYS | 10. 00000 700. 00| |
SURFACE M LLI NG, ASPHALT | | [
0003 203- 02080 2.940 M LE| 3000. 00000 8820. 00| |
LI NEAR GRADI NG | [ [
0004 304-07489 75.000 TON | 65. 00000 4875. 00| |
HVA PATCH NG TYPE A | |
0006 402-07450 2100. 000 TON | 31. 00000 65100. 00| |
HMVA, TYPE A, WEDGE AND LEVEL | [ [
0007 406- 05520 12.000 TON | 160. 00000 1920. 00| |
ASPHALT FOR TACK COAT | | |
0008 621-01004 1.000 EACH 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0009 621- 06545 1.000 TON | 500. 00000 500. 00| |
FERTI LI ZER | | |
0010 621- 06553 450. 000 LBS | 3. 10000 1395. 00| |
SEED M XTURE, R | | |
0011 621- 06565 4.500 TON | 375. 00000 1687. 50| |
MULCHI NG MATERI AL | | [
0012 720-44000 1.000 EACH 250. 00000 250. 00| |
CASTI NG ADJUST TO GRADE | |
0013 801- 06640 3.000 EACH 75. 00000 225. 00| |
CONSTRUCTI ON SI GN, A | | [
0014 801-06775 LUWP| 3250. 00000 3250. 00| |
MAI NTAI NI NG TRAFFI C | | |
0015 402-07432 2715.000 TON | 35. 00000 95025. 00| |
HMVA SURFACE, TYPE A | [ |
SECTI ON TOTALS | $ 204, 567. 50| [
__________________________________________ .
CONTRACT TOTALS | $ 204, 567. 50| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 601 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 174, 398. 05 ROUTE : PARK

CALL ORDER . 601 CONTRACT ID: M-26771-A COUNTI ES : PARKE

LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOWBI D

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 163, 878. 00 100. 0000%
2  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 183, 586. 50 112. 0263%
3 35-1111003 WH TE CONSTRUCTI ON, | NC. $ 185, 439. 95 113. 1573%

| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1111003

| M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTION | WHl TE CONSTRUCTI ON, | NC.

LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT OVERLAY

I I |

0001 110-01001 LUMP| 8150. 00000 8150. 00| 9500. 00000 9500. 00| 9200. 00000 9200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202- 60820 175.000 SYS | 12. 00000 2100. 00| 11. 30000 1977. 50| 17. 75000 3106. 25
SURFACE M LLING ASPHALT |

0003 203- 02080 1.000 M LE| 2500. 00000 2500.00]  12000. 00000 12000. 00| 7000. 00000 7000. 00
LI NEAR GRADI NG | | |

0004 205- 06933 1.000 EACH 200. 00000 200. 00| 50. 00000 50. 00| 155. 00000 155. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0005 211- 07454 25.000 CYS | 14. 00000 350. 00| 20. 00000 500. 00| 25. 00000 625. 00
STRUCTURE BACKFI LL | | |

0006 301- 07448 50.000 TON | 40. 00000 2000. 00| 30. 00000 1500. 00| 75. 00000 3750. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0007 304- 07489 50.000 TON | 175. 00000 8750. 00| 120. 00000 6000. 00| 147. 00000 7350. 00
HVA PATCH NG TYPE A | | |

0008 304- 07492 27.000 TON | 100. 00000 2700. 00| 125. 00000 3375. 00| 147. 00000 3969. 00
HVA W DENI NG TYPE A [ | |

0009 402- 07432 2630.000 TON | 44. 00000 115720. 00| 50. 00000 131500. 00| 49. 75000 130842. 50
HVA SURFACE, TYPE A | | |

0010 402- 07450 66.000 TON | 60. 00000 3960. 00| 49. 00000 3234. 00| 124. 00000 8184. 00
HVA, TYPE A, WEDGE AND LEVEL | | |

0011 405- 05518 500. 000 SYS | 0. 50000 250. 00| 0. 45000 225. 00| 1. 95000 975. 00
ASPHALT FOR PRI ME COAT | | |

0012 406- 05520 6.200 TON | 175. 00000 1085. 00| 175. 00000 1085. 00| 306. 00000 1897. 20
ASPHALT FOR TACK COAT | | |

0013 616- 02320 10.000 SYS | 5. 00000 50. 00| 12. 00000 120. 00| 40. 00000 400. 00
GEOTEXTI LES | | |

0014 616- 06405 3.000 TON | 200. 00000 600. 00| 160. 00000 480. 00| 122. 00000 366. 00

Rl PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 601 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 174, 398. 05 ROUTE : PARK
CALL ORDER . 601 CONTRACT ID: M-26771-A COUNTI ES : PARKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1111003

| M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTION | WH TE CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0015 715- 03475 1.000 EACH 325. 00000 325. 00| 350. 00000 350. 00| 390. 00000 390. 00
SAFETY METAL END SECTION, 4:1, 15 IN. | |

0016 715- 05119 110.000 LFT | 17. 00000 1870. 00| 47. 00000 5170. 00| 36. 00000 3960. 00
PIPE, TYPE 1, CIRCULAR 15 IN. | |

0017 720- 44000 2.000 EACH 550. 00000 1100. 00| 375. 00000 750. 00| 150. 00000 300. 00
CASTING ADJUST TO GRADE | | |

0018 720- 45030 1.000 EACH 1000. 00000 1000. 00| 1900. 00000 1900. 00| 1130. 00000 1130. 00
I NLET, E7 | | |

0019 801- 06640 4.000 EACH 130. 00000 520. 00| 130. 00000 520. 00| 140. 00000 560. 00
CONSTRUCTI ON SIGN, A | | |

0020 801- 06775 LUMP|  10400. 00000 10400. 00| 3100. 00000 3100. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |

0021 801-07118 40.000 LFT | 6. 20000 248. 00| 6. 25000 250. 00| 7.00000 280. 00
BARRI CADE, |11-A | |

SECTI ON TOTALS | $ 163, 878.00| $ 183, 586.50| $  185,439.95
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 163, 878. 00| $ 183, 586. 50| $ 185, 439. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 611 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 227
CALL ORDER . 611 CONTRACT ID : M-26775-A COUNTI ES : WAYNE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 660, 125. 00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 613 -1

ENG NEER S ESTI MATE: $ 83, 145. 46 ROUTE : SR 1
CALL ORDER . 613 CONTRACT ID: M-26776-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1145884 L I C A CONSTRUCTI ON $ 70, 652. 33 100. 0000%
2  35-1065659 BROCKS CONSTRUCTI ON $ 78, 246. 66 110. 7488%
| (1) 35-1145884 | (2) 35-1065659 |
|L 1 C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ASPHALT RESURFACE
[ | |
0001 105- 06845 LUWP| 1600. 00000 1600. 00| 580. 00000 580. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 3.000 MOS | 1500. 00000 4500. 00| 1746. 75000 5240. 25|
FI ELD OFFICE, A | | [
0003 110-01001 LUWP| 3440. 00000 3440. 00| 3900. 00000 3900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 2681.000 SYS | 2. 40000 6434. 40| 0. 01000 26. 81|
SURFACE M LLI NG, ASPHALT | | |
0005 303-01180 64.000 TON | 21. 00000 1344. 00| 33. 06000 2115. 84|
COVPACTED AGGREGATE, NO. 53 | | |
0006 304-07490 20.000 TON | 115. 00000 2300. 00| 72. 95000 1459. 00|
HVA PATCH NG TYPE B | | [
0007 401-07321 1100. 000 TON | 28. 75000 31625. 00| 38. 56000 42416. 00|
QU QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0008 406- 05520 4,000 TON | 150. 00000 600. 00| 200. 00000 800. 00|
ASPHALT FOR TACK COAT | | |
0009 610-07487 83.000 TON | 70. 00000 5810. 00| 56. 61000 4698. 63|
HVA FOR APPROACHES, TYPE B | | |
0010 720-44000 3.000 EACH 400. 00000 1200. 00] 398. 40000 1195. 20|
CASTI NG ADJUST TO GRADE | | [
0012 801- 06640 18. 000 EACH 55. 00000 990. 00| 55. 00000 990. 00|
CONSTRUCTI ON SI GN, A | | |
0013 801-06775 LUWP| 8400. 00000 8400. 00| 12896. 00000 12896. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 808-06713 8765. 000 LFT | 0. 11000 964. 15| 0. 11000 964. 15|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0015 808-06714 6298. 000 LFT | 0. 11000 692. 78| 0. 11000 692. 78|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0016 808- 75996 80. 000 EACH 5. 00000 400. 00| 2. 85000 228. 00|

SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 613 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 83, 145. 46 ROUTE : SR 1
CALL ORDER : 613 CONTRACT ID : M -26776-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1145884 | (2) 35-1065659 [
[L 1 C A CONSTRUCTI ON | BROCKS CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0017 801- 06207 440.000 LFT | 0. 80000 352. 00| 0. 10000 44. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
SECTI ON TOTALS | $ 70, 652. 33| $ 78, 246. 66|
------------------------------------------ dm m e e e e e e e e e mm e e m e et m o m e m e m e m e m e e m e mm i mm i m e m o m e m e m e m e m e m

CONTRACT TOTALS | $ 70, 652. 33| $ 78, 246. 66|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 619 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 381, 264. 51 ROUTE : 67
CALL ORDER . 619 CONTRACT ID: M-26779-A COUNTI ES : DELAWARE JAY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 300000X
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1145884 L I C A CONSTRUCTI ON $ 863, 537. 85 100. 0000%
2 35-1139301 E & B PAVING |INC. $ 934, 330. 97 108. 1980%
3 35-1065659 BROOKS CONSTRUCTI ON $ 1,066, 656. 11 123.5216%
| (1) 35-1145884 | (2) 35-1139301 | (3) 35-1065659
|L I C A CONSTRUCTI ON | E & B PAVING | NC | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 PAVEMENT REHABI LI TATI ON
[ I |
0001 105- 06845 LUVP| 2820. 00000 2820. 00| 2000. 00000 2000. 00| 1735. 00000 1735. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 3.000 MO3s | 1250. 00000 3750. 00| 1575. 00000 4725. 00| 1742. 75000 5228. 25
FI ELD OFFICE, A | [ [
0003 110-01001 LUWP| 41200. 00000 41200. 00| 46000. 00000 46000. 00| 53300. 00000 53300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 78796.000 SYS | 0. 19000 14971. 24| 0. 26000 20486. 96| 0. 01000 787.96
SURFACE M LLI NG, ASPHALT | | [
0005 303-01180 511.000 TON | 19. 40000 9913. 40| 19. 81000 10122. 91| 24. 28000 12407. 08
COVPACTED AGGREGATE, NO. 53 | | [
0006 304- 07490 10410. 000 TON | 29. 50000 307095. 00| 34. 00000 353940. 00| 36. 74000 382463. 40
HVA PATCH NG TYPE B [ | |
0007 305-07468 640. 000 SYS | 98. 00000 62720. 00| 95. 00000 60800. 00| 126. 35000 80864. 00
POCC BASE PATCHING 12 IN. | | |
0008 401-07321 7733.000 TON | 26. 70000 206471. 10| 32. 00000 247456. 00| 34. 26000 264932. 58
Q- HVA, 2, 64, SURFACE, 9.5 mm | | |
0009 401-07356 6122. 000 TON | 27. 35000 167436. 70| 26. 00000 159172. 00| 31. 73000 194251. 06
QA-HVA, 2, 64, | NTERMEDIATE, 9.5 mm | | |
0010 406- 05520 40. 000 TON | 150. 00000 6000. 00| 183. 00000 7320. 00| 145. 00000 5800. 00
ASPHALT FOR TACK COAT | | |
0011 610-07487 22.700 TON | 115. 00000 2610. 50| 120. 00000 2724. 00| 75. 00000 1702. 50
HVA FOR APPROACHES, TYPE B | | |
0012 801- 06203 5672.000 LFT | 0. 30000 1701. 60| 0. 30000 1701. 60| 0. 01000 56. 72
TEMPORARY PAVEMENT MARKING 4 IN | | |
0013 801- 06640 30. 000 EACH| 69. 00000 2070. 00| 69. 00000 2070. 00| 69. 00000 2070. 00
CONSTRUCTI ON SIGN, A | | |
0014 801-06775 LUWP| 20700. 00000 20700. 00| 1000. 00000 1000. 00| 48217. 00000 48217. 00

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 619 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 381, 264. 51 ROUTE : 67
CALL ORDER . 619 CONTRACT ID : M-26779-A COUNTI ES : DELAWARE JAY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1145884 | (2) 35-1139301 | (3) 35-1065659
[L 1 C A CONSTRUCTI ON |E & B PAVING | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-01226 515.000 EACH 7.65000 3939. 75| 7. 65000 3939. 75| 7. 65000 3939. 75

SNOWPLOMBLE RAI SED PAVEMENT MARKER |
CASTING | NSTALL |
0016 808- 06712 6068.000 LFT | 0. 09000 546

|
0. 09000 546. 12| 0. 09000 546. 12

I
I
12|
LINE, PAINT, BROKEN, YELLOW 4 IN. |
0017 808- 06713 56707.000 LFT | 0. 09000 5103. 63| 0. 09000 5103. 63| 0. 09000 5103. 63
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0018 808- 06714 18094. 000 LFT | 0. 09000 1628. 46| 0. 09000 1628. 46| 0. 09000 1628. 46
LINE, PAINT, SOLID, YELLOW 4 IN. |
0019 808- 75996 515.000 EACH| 2. 25000 1158. 75| 3. 18000 1637. 70| 2. 60000 1339. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0020 801- 06207 2836.000 LFT | 0. 60000 1701. 60| 0. 69000 1956. 84| 0. 10000 283. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | [ [
SECTI ON TOTALS | $ 863, 537.85| $  934,330.97| $ 1,066, 656. 11
------------------------------------------ o m e et o e e e e o e e e e e e e e e etk m e e e e e e e e e e e memeeoeoao-n

CONTRACT TOTALS [ $ 863, 537. 85| $ 934, 330. 97| $ 1,066, 656. 11




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 629 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 44
CALL ORDER . 629 CONTRACT ID: M-26782-A COUNTI ES : UNI ON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 643, 783. 00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 649 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 129, 248. 76 ROUTE :
CALL ORDER . 649 CONTRACT ID : M-26824-A COUNTI ES : MARI ON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/25/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1033872 GRADY BROTHERS, | NC. $ 82, 434. 80 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 88, 689. 00 107. 5868%
3 35-1151771 CALUVET ASPHALT PAVING CO. | NC. $ 88, 695. 00 107. 5941%
4 35-0918397 RIETH R LEY CONSTRUCTI ON $  117,889.00 143. 0087%
5  35-1139301 E & B PAVING |NC. $  118,455.40 143. 6958%
| (1) 35-1033872 | (2) 35-1917625 | (3) 35-1151771
| GRADY BROTHERS, | NC. | M LESTONE CONTRACTORS, L.P. | CALUVET ASPHALT PAVING CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
[ I |
0001 105- 06845 LUMP| 800. 00000 800. 00| 300. 00000 300. 00| 150. 00000 150. 00
CONSTRUCTI ON ENGI NEERI NG |
0002 110- 01001 LUMP| 1000. 00000 1000. 00| 4400. 00000 4400. 00| 1695. 00000 1695. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 366. 000 SYS | 7.00000 2562. 00| 12. 00000 4392. 00| 1. 00000 366. 00
SURFACE M LLI NG, ASPHALT , VARI ABLE | | |
DEPTH 0" TO 1 1/2" | | |
0004 304- 07489 133.000 TON | 81. 00000 10773. 00| 68. 00000 9044. 00| 95. 00000 12635. 00
HVA PATCH NG TYPE A | | |
0005 402- 07432 1693.000 TON | 38. 60000 65349. 80| 41. 00000 69413. 00| 43. 00000 72799. 00
HVA SURFACE, TYPE A | | |
0006 406- 05520 6.000 TON | 325. 00000 1950. 00| 190. 00000 1140. 00| 175. 00000 1050. 00
ASPHALT FOR TACK COAT | | |
SECTI ON TOTALS | $ 82, 434. 80| $ 88, 689. 00| $ 88, 695. 00
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 82, 434. 80| $ 88, 689. 00| $ 88, 695. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 649 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 129, 248. 76 ROUTE :
CALL ORDER . 649 CONTRACT ID : M-26824-A COUNTI ES : MARI ON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1139301 [
| RETH RILEY CONSTRUCTION  |E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 105-06845 LUWVP| 250. 00000 250. 00| 1500. 00000 1500. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 110-01001 LUWVP| 7200. 40000 7200. 40| 5900. 00000 5900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 366. 000 SYS | 17. 30000 6331. 80| 5. 40000 1976. 40|
SURFACE M LLI NG ASPHALT , VAR ABLE | | |
DEPTH 0" TO 1 1/2" | | |
0004 304-07489 133.000 TON | 181. 00000 24073. 00| 125. 00000 16625. 00|
HVA PATCH NG TYPE A | | |
0005 402-07432 1693. 000 TON | 46. 60000 78893. 80| 54. 00000 91422. 00|
HVA SURFACE, TYPE A | | |
0006 406- 05520 6.000 TON | 190. 00000 1140. 00| 172. 00000 1032. 00|
ASPHALT FOR TACK COAT | | |
SECTI ON TOTALS | $ 117, 889. 00| $ 118, 455. 40|
CONTRACT TOTALS | $ 117, 889. 00| $ 118, 455. 40|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 661 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 285, 022. 22 ROUTE : 68
CALL ORDER . 661 CONTRACT ID : M -26829-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  254,350.00 100. 0000%
2 35-0626844 RUDOLPH, J.H & QO $ 269, 623.49 106. 0049%
3 35-1139301 E & B PAVING |NC. $ 275, 000.00 108. 1187%
| (1) 35-2040801 | (2) 350626844 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR, ||RUDCLPH, J.H & CO |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I |
0001 105-07038 2.000 Mos | 1250. 00000 2500. 00| 1500. 00000 3000. 00| 2500. 00000 5000. 00

FIELD OFFI CE, A | | |
0002 110- 01001 LUMP|  12302.51000 12302.51]  13350. 00000 13350. 00|  13750. 00000 13750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 4000. 000 SYS | 3. 30000 13200. 00| 3. 00000 12000. 00| 1. 00000 4000. 00
SURFACE M LLING ASPHALT | | |
0004 303- 07449 634.000 TON | 17. 00000 10778. 00| 18. 00000 11412. 00| 18. 55000 11760. 70
COVPACTED AGGREGATE, NO 73 | | |
0005 304- 07489 100.000 TON | 85. 00000 8500. 00| 125. 00000 12500. 00| 145. 00000 14500. 00
HVA PATCH NG TYPE A | | [
0006 401- 07321 4100.000 TON | 37. 00000 151700. 00| 32. 25000 132225. 00| 38. 00000 155800. 00
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0007 405- 05517 26.000 TON | 300. 00000 7800. 00| 250. 00000 6500. 00| 200. 00000 5200. 00
ASPHALT FOR PRI ME COAT | |
0008 406- 05520 13.000 TON | 190. 00000 2470. 00| 168. 00000 2184. 00| 215. 00000 2795. 00
ASPHALT FOR TACK COAT | | |
0009 610- 05527 403.000 TON | 48. 00000 19344. 00| 97. 50000 39292. 50| 80. 00000 32240. 00
HVA FOR APPROACHES | | |
0010 801- 06207 1796.000 LFT | 1. 00000 1796. 00| 2. 00000 3592. 00| 1. 05000 1885. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0011 801- 06640 35.000 EACH 59. 00000 2065. 00| 51. 00000 1785. 00| 49. 00000 1715. 00
CONSTRUCTI ON SIGN, A | | |
0012 801- 06775 LUMP| 5400. 00000 5400.00|  15000. 00000 15000. 00| 8825. 01000 8825. 01
MAI NTAI NI NG TRAFFI C | | |
0013 805- 02440 451.000 LFT | 0. 41000 184. 91| 0. 45000 202. 95| 0. 41000 184. 91
SI GNAL CABLE, ROADVAY LOOP, 1C 16GA. | | |
0014 805- 78795 163.000 LFT | 8. 38000 1365. 94 9. 00000 1467. 00| 8. 38000 1365. 94

SAW CUT FOCR ROADWAY LOCP AND SEALER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 661 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 285, 022. 22 ROUTE : 68
CALL ORDER . 661 CONTRACT ID : M -26829-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR., || RUDCLPH, J.H & QO | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-06712 2448.000 LFT | 0. 09000 220. 32| 0. 09000 220. 32| 0. 09000 220. 32
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0016 808-06713 35166. 000 LFT | 0. 09000 3164. 94| 0. 09000 3164. 94| 0. 09000 3164. 94
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0017 808-06714 22657.000 LFT | 0. 09000 2039. 13| 0. 09000 2039. 13| 0. 09000 2039. 13
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0018 808- 75260 80.000 LFT | 5. 25000 420. 00| 5. 25000 420. 00| 5. 25000 420. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN | |
0019 808- 75297 20.000 LFT | 17. 75000 355. 00| 10. 50000 210. 00| 10. 50000 210. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. | | [
|

0020 808- 75996 393.000 EACH 4.50000 1768. 50| 5. 30000 2082. 90| 7.50000 2947. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0021 808- 75998 393.000 EACH| 17. 75000 6975. 75| 17. 75000 6975. 75| 17. 75000 6975. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 254, 350.00]| $ 269, 623. 49| $  275,000.00
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 254, 350. 00| $ 269, 623. 49| $ 275, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 671 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 329, 778. 40 ROUTE : 145
CALL ORDER . 671 CONTRACT ID : M-26845-A COUNTI ES : PERRY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
35-1056038 CALCAR QUARRI ES, | NC. $ 263, 145. 50 100. 0000%
35- 0626844 RUDCLPH, J.H & CO $ 288, 017. 00 109. 4516%
35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 295, 700. 00 112. 3712%
| (1) 35-1056038 | (2) 35-0626844 | (3) 35-2040801
| CALCAR QUARRI ES, | NC. | RUDOLPH, J.H & CO | GOHVANN ASPHALT & OONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT WEDGE AND LEVEL
[ I |
0001 110-01001 LUWP| 6400. 00000 6400. 00| 14400. 00000 14400. 00| 13606. 00000 13606. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303-07449 1030. 000 TON | 18. 25000 18797. 50| 18. 00000 18540. 00| 16. 00000 16480. 00
COVPACTED AGGREGATE, NO. 73 | | [
0003 304-07489 50. 000 TON | 90. 00000 4500. 00| 140. 00000 7000. 00| 92. 00000 4600. 00
HVA PATCH NG TYPE A [ | [
0004 402-07450 5630. 000 TON | 34. 70000 195361. 00| 36. 00000 202680. 00| 39. 00000 219570. 00
HMVA, TYPE A, WEDGE AND LEVEL | | [
0005 405- 05517 40.000 TON | 220. 00000 8800. 00| 250. 00000 10000. 00| 310. 00000 12400. 00
ASPHALT FOR PRI ME COAT | | [
0006 406- 05520 20.000 TON | 200. 00000 4000. 00| 168. 00000 3360. 00| 190. 00000 3800. 00
ASPHALT FOR TACK COAT | | [
0007 801- 06203 5600. 000 LFT | 0. 90000 5040. 00| 1. 00000 5600. 00| 0. 50000 2800. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0008 801- 06640 28.000 EACH 67. 75000 1897. 00| 54. 00000 1512. 00| 68. 00000 1904. 00
CONSTRUCTI ON SIGN, A | | |
0009 801-06775 LUWP| 4000. 00000 4000. 00| 9000. 00000 9000. 00| 5980. 00000 5980. 00
MAI NTAI NI NG TRAFFI C | | [
0010 808- 75996 700. 000 EACH 3. 00000 2100. 00| 5. 00000 3500. 00| 3. 30000 2310. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0011 808- 75998 700. 000 EACH 17. 50000 12250. 00| 17. 75000 12425. 00| 17. 50000 12250. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 263, 145. 50| $ 288, 017. 00| $ 295, 700. 00
------------------------------------------ T ey
CONTRACT TOTALS | $ 263, 145. 50| $ 288, 017. 00| $ 295, 700. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 681 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 114,181. 70 ROUTE : US 231
CALL ORDER . 681 CONTRACT ID : M-26861-A COUNTI ES : DUBA S
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 25-1370389 SWANK ASSOCI ATED CO REJECTED $ 67, 870. 00 100. 0000%
2 37-1215990 HUFF SEALI NG CORPORATI ON AWARD $ 93, 663. 00 138. 0035%
3 36-2668547 HARTMAN, KENNETH R, |NC. $  116,217.00 171. 2347%
| (1) 25-1370389 | (2) 37-1215990 | (3) 36-2668547
| SWANK ASSOCI ATED CO | HIFF SEALI NG CORPCRATI ON | HARTMAN, KENNETH R, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PATCH AND REHABI LI TATE CONCRETE PAVEMENT
I I |
0001 105- 07038 2.000 MOS | 2000. 00000 4000. 00| 500. 00000 1000. 00| 1700. 00000 3400. 00
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP| 7500. 00000 7500. 00| 4000. 00000 4000. 00| 5300. 00000 5300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 507- 07482 36700.000 LFT | 1. 05000 38535. 00| 1. 80000 66060. 00| 2. 59000 95053. 00
CRACKS AND JO NTS | N PCCP, ROUT AND SEAL| | |
0004 801- 06640 22.000 EACH 75. 00000 1650. 00| 60. 00000 1320. 00| 59. 00000 1298. 00
CONSTRUCTI ON SIGN, A | | |
0005 801- 06775 LUWP| 9500. 00000 9500.00]  15000. 00000 15000. 00| 5025. 00000 5025. 00
MAI NTAI NI NG TRAFFI C | | |
0006 805- 02440 2010.000 LFT | 0. 50000 1005. 00| 0. 30000 603. 00| 0. 30000 603. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 16GA. | | [
0007 805- 78795 710.000 LFT | 8. 00000 5680. 00| 8. 00000 5680. 00| 7.80000 5538. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
SECTI ON TOTALS | $ 67, 870. 00| $ 93, 663. 00| $  116,217.00
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoaon

CONTRACT TOTALS [ $ 67, 870. 00| $ 93, 663. 00| $ 116, 217. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 683 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 91, 437. 18 ROUTE : 269
CALL ORDER . 683 CONTRACT ID : M-26862-A COUNTI ES : POSEY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 79, 000. 00 100. 0000%
2 35-0626844 RUDOLPH, J.H & CO $ 91, 954. 30 116. 3978%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 113, 000.00 143. 0379%
| (1) 35-1139301 | (2) 350626844 | (3) 35-2040801
|E & B PAVING | NC. | RUDCLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT OVERLAY
I I |
0001 105- 07038 2.000 MOS | 1000. 00000 2000. 00| 2000. 00000 4000. 00| 1500. 00000 3000. 00
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP| 3950. 00000 3950. 00| 4500. 00000 4500. 00| 5600. 00000 5600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 500. 000 SYS | 6. 00000 3000. 00| 9. 00000 4500. 00| 15. 00000 7500. 00
SURFACE M LLING ASPHALT | | |
0004 303- 07449 180.000 TON | 28. 00000 5040. 00| 28. 00000 5040. 00| 35. 00000 6300. 00
COVPACTED AGGREGATE, NO 73 | | |
0005 401- 07320 975.000 TON | 40. 00000 39000. 00| 48. 50000 47287. 50| 65. 00000 63375. 00
QA-HVA, 1, 64, SURFACE, 9.5 nm | | |
0006 402- 07450 100.000 TON | 55. 00000 5500. 00| 48. 50000 4850. 00| 65. 00000 6500. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0007 405- 05517 7.500 TON | 325. 00000 2437. 50| 350. 00000 2625. 00| 300. 00000 2250. 00
ASPHALT FOR PRI ME COAT | |
0008 406- 05520 3.200 TON | 260. 00000 832. 00| 168. 00000 537. 60| 190. 00000 608. 00
ASPHALT FOR TACK COAT | | |
0009 610- 05527 60.000 TON | 85. 00000 5100. 00| 90. 00000 5400. 00| 70. 00000 4200. 00
HVA FOR APPROACHES | | |
0010 801- 06207 480.000 LFT | 1. 05000 504. 00| 4.00000 1920. 00| 1. 30000 624. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0011 801- 06640 16. 000 EACH| 59. 00000 944. 00| 60. 00000 960. 00| 84. 00000 1344. 00
CONSTRUCTI ON SIGN, A | | |
0012 801-06775 LUMP| 5020. 30000 5020. 30| 4700. 00000 4700. 00| 5242. 80000 5242. 80
MAI NTAI NI NG TRAFFI C | | |
0013 808- 06713 9610.000 LFT | 0. 11000 1057. 10| 0. 11000 1057. 10| 0. 11000 1057. 10
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0014 808- 06714 9610.000 LFT | 0. 11000 1057. 10| 0. 11000 1057. 10| 0. 11000 1057. 10

LINE, PAINT, SCLID, YELLOWN 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $
CALL ORDER : 683
LETTI NG DATE : 04/22/03 10:00 AM

91, 437. 18
CONTRACT I D : M -26862-A
DI STR CT : VINCENNES DI STRI CT

SET- AS| DE :

DATE : 05/07/03
PACGE : 683 -2

RQUTE : 269
COUNTI ES : PCSEY

| (1) 35-1139301 | (2) 35-0626844
|E & B PAVING | NC
LINE NO / | TEM CODE / ALT

I
ANOUNT]|

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
__________________________________________ O
0015 808- 75297 18.000 LFT | 11. 00000 198. 00| 12. 00000
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | |
0016 808- 75996 112.000 EACH 8. 00000 896. 00| 7.00000
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | [
0017 808- 75998 112.000 EACH 22.00000 2464. 00| 22. 50000
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 79, 000. 00| $
__________________________________________ O
CONTRACT TOTALS | $ 79, 000. 00| $

| RUDCLPH, J.H & CO

| (3) 35-2040801
| GOHVANN ASPHALT & CONSTR , |

I
ANOUNT]

UNIT PR CE AMOUNT
_____________ o
216. 00| 11. 00000 198. 00
|
784. 00| 15. 00000 1680. 00
|
2520. 00| 22. 00000 2464. 00
I
91, 954. 30| $ 113, 000. 00
_____________ o
91, 954. 30| $ 113, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 693 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 356, 142. 15 ROUTE : 66

CALL ORDER © 693 CONTRACT ID : M-26865-A COUNTI ES : POSEY

LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOWBI D

1 35-1139301 E & B PAVING | NC $ 336, 900. 00 100. 0000%
2  35-0626844 RUDCLPH, J.H & CO $ 356, 482. 50 105. 8125%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 505, 100. 00 149. 9257%

| (1) 35-1139301 | (2) 350626844 | (3) 35-2040801

|E & B PAVING | NC. | RUDCLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , |

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTION 0001  ASPHALT WEDGE AND LEVEL

I I |

0001 105- 07038 3.000 MOS | 2200. 00000 6600. 00| 1500. 00000 4500. 00| 1500. 00000 4500. 00
FIELD OFFI CE, A | | |

0002 110- 01001 LUMP|  16845. 00000 16845. 00|  17500. 00000 17500. 00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 303- 07449 800. 000 TON | 22. 00000 17600. 00| 21. 00000 16800. 00| 25. 00000 20000. 00
COVPACTED AGGREGATE, NO 73 | | |

0004 304- 07490 410.000 TON | 125. 00000 51250. 00| 90. 00000 36900. 00| 125. 00000 51250. 00
HVA PATCH NG TYPE B | | |

0005 402- 07451 5600. 000 TON | 38. 35000 214760. 00| 41. 00000 229600. 00| 62. 00000 347200. 00
HVA, TYPE B, WEDGE AND LEVEL | | |

0006 405- 05517 39.000 TON | 200. 00000 7800. 00| 225. 00000 8775. 00| 325. 00000 12675. 00
ASPHALT FOR PRI ME COAT | | |

0007 406- 05520 20.000 TON | 200. 00000 4000. 00| 168. 00000 3360. 00 190. 00000 3800. 00
ASPHALT FOR TACK COAT | | |

0008 801- 06203 2200.000 LFT | 0. 60000 1320. 00| 1. 00000 2200. 00| 0. 60000 1320. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |

0009 801- 06640 20.000 EACH 55. 00000 1100. 00| 58. 00000 1160. 00| 70. 00000 1400. 00
CONSTRUCTI ON SIGN, A | | |

0010 801- 06775 LUMP| 4106. 25000 4106.25|  25000. 00000 25000. 00|  27148. 75000 27148. 75
MAI NTAI NI NG TRAFFI C | | |

0011 808- 75996 475.000 EACH 6. 50000 3087. 50| 4. 50000 2137. 50] 5. 00000 2375. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |

0012 808- 75998 475.000 EACH| 17. 75000 8431. 25| 18. 00000 8550. 00| 17. 75000 8431. 25
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 336, 900. 00| $ 356, 482.50| $ 505, 100. 00
______________________________________________________________________ o
CONTRACT TOTALS | $ 336, 900. 00| $  356,482.50| $ 505, 100. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 703 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 149, 287. 00 ROQUTE : VAR QUS
CALL ORDER . 703 CONTRACT ID : M-26873-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 08/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1038926 TOMSEND TREE SERVI CE CO $ 119, 396.70 100. 0000%
| (1) 35-1038926 | |
| TOWSEND TREE SERVICE CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  HERBI G DE TREATMENT
I I |
0001 110-01001 LUMP| 2000. 00000 2000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 624- 92647 3309. 000 ACRE| 35. 47800 117396. 70| |
HERBI CI DE TREATMVENT | | |
SECTI ON TOTALS | $ 119, 396. 70| |
------------------------------------------ Ao m o e e e e e e et e e e e e et e e et e e e e e e e e e meeoeoao-o

CONTRACT TOTALS | $ 119, 396. 70| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 713 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 282, 817. 34 ROQUTE : 37
CALL ORDER . 713 CONTRACT ID: M -26876-A COUNTI ES : CRAWCORD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1056038 CALCAR QUARR ES, | NC. $  212,980.66 100. 0000%
2 35-0626844 RUDOLPH, J.H & CO $ 264, 648.30 124. 2593%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 274, 600.00 128. 9318%
| (1) 35-1056038 | (2) 350626844 | (3) 35-2040801
| CALCAR QUARRI ES, | NC. | RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  SHOULDER REHABI LI TATI ON AND REPAI R
I I I
0001 105- 07038 3.000 MOS | 1100. 00000 3300. 00| 1400. 00000 4200. 00| 1220. 00000 3660. 00
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP| 5650. 00000 5650.00]  13000. 00000 13000. 00|  13500. 00000 13500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 01180 550. 000 TON | 11. 55000 6352. 50| 27.00000 14850. 00| 15. 40000 8470. 00
COVPACTED AGGREGATE, NO 53 | | |
0004 303- 07449 343.000 TON | 14. 75000 5059. 25| 27.00000 9261. 00| 15. 50000 5316. 50
COVPACTED AGGREGATE, NO 73 | | |
0005 304- 07490 650. 000 TON | 60. 00000 39000. 00| 56. 00000 36400. 00| 75. 00000 48750. 00
HVA PATCH NG TYPE B | | |
0006 402- 07451 4160.000 TON | 30. 55000 127088. 00| 37. 00000 153920. 00| 39. 00000 162240. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0007 405- 05517 14.000 TON | 220. 00000 3080. 00| 265. 00000 3710. 00| 310. 00000 4340. 00
ASPHALT FOR PRI ME COAT | | I
0008 406- 05520 12.000 TON | 200. 00000 2400. 00| 168. 00000 2016. 00| 190. 00000 2280. 00
ASPHALT FOR TACK COAT | | |
0009 608- 04395 7.500 TON | 28. 25000 211. 88 27.00000 202. 50| 115. 00000 862. 50
AGGREGATE FOR SHOULDER DRAI NS | | |
0010 718- 99153 90.000 SYS | 2. 50000 225. 00| 2. 00000 180. 00| 1. 60000 144. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0011 801- 06207 1500. 000 LFT | 0. 90000 1350. 00| 2. 00000 3000. 00| 1. 15000 1725. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0012 801- 06640 36.000 EACH 75. 00000 2700. 00| 64. 00000 2304. 00| 76. 00000 2736. 00
CONSTRUCTI ON SIGN, A | | |
0013 801- 06775 LUMP| 4000. 00000 4000. 00| 7500. 00000 7500. 00| 7459. 73000 7459. 73
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06712 3130.000 LFT | 0. 08800 275. 44 0. 10000 313. 00| 0. 09000 281. 70

LI NE, PAINT, BROKEN, YELLOW 4 IN. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 713 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 282, 817. 34 ROQUTE : 37
CALL ORDER . 713 CONTRACT ID: M -26876-A COUNTI ES : CRAWCORD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1056038 | (2) 35-0626844 | (3) 35-2040801
| CALCAR QUARRI ES, | NC. | RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-06713 29904. 000 LFT | 0. 08800 2631. 55| 0. 10000 2990. 40| 0. 09000 2691. 36
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0016 808-06714 22459.000 LFT | 0. 08800 1976. 39| 0. 10000 2245. 90| 0. 09000 2021. 31
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0017 808- 75260 20.000 LFT | 12. 50000 250. 00| 13. 00000 260. 00| 12. 50000 250. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SOLI D, WH TE, CROSSHATCH LINE, 12 IN. | | |
0018 808- 75996 353.000 EACH 2. 75000 970. 75| 5. 00000 1765. 00| 4. 00000 1412. 00

SNOWPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | [ |
0019 808- 75998 353.000 EACH| 18. 30000 6459. 90| 18. 50000 6530. 50| 18. 30000 6459. 90
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 212, 980. 66| $ 264, 648. 30| $  274,600.00
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 212, 980. 66| $ 264, 648. 30| $ 274, 600. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 715 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 466, 094. 81 RQUTE : |-80/90
CALL ORDER . 715 CONTRACT I D : MI-26694- A COUNTI ES : STEUBEN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : TOLL ROAD DI STRICT
CONTRACT TIME : 10/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $  379,923.21 100. 0000%
2 35-1489621 HRP CONSTRUCTI ON, | NC. $  481,284.53 126. 6794%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  645,671.77 169. 9479%
| (1) 35- 1065659 | (2) 35-1489621 | (3) 35-1582109
| BROOKS CONSTRUCTI ON | HRP CONSTRUCTI ON, | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  WATER SERVI CE REPLACEMENT
I I I
0001 105- 06845 LUMP| 3000. 00000 3000. 00| 1500. 00000 1500.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MOS | 1600. 00000 4800. 00| 1500. 00000 4500. 00| 2600. 00000 7800. 00
FIELD CFFI CE, B | | [
0003 110- 01001 LUMP|  18900. 00000 18900. 00|  22500. 00000 22500. 00|  33000. 00000 33000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 834.000 SYS | 5. 00000 4170. 00| 3. 00000 2502. 00| 7.99000 6663. 66
PAVEMENT, REMOVE | | |
0005 202-52710 16.400 SYS | 5. 00000 82. 00| 2. 50000 41. 00| 12. 00000 196. 80
SI DEWALK, CONCRETE, REMOVE | |
0006 202- 96133 300. 000 LFT | 20. 00000 6000. 00| 11. 00000 3300. 00| 18. 00000 5400. 00
Pl PE, REMOVE | | |
0007 203- 02000 1903.000 CYS | 6. 00000 11418. 00| 0. 01000 19. 03| 0. 01000 19. 03
EXCAVATI ON,  COMVON | | |
0008 203- 07084 LUMP| 5000. 00000 5000. 00| 1500. 00000 1500. 00| 1. 00000 1. 00
EXCAVATI ON , HAND | |
0009 205- 06937 4690.000 LFT | 0. 23000 1078. 70| 1. 56000 7316. 40| 1. 56000 7316. 40
TEMPORARY SI LT FENCE | | |
0010 210- 05758 LUMP|  45650. 00000 45650.00]  90900. 00000 90900. 00|  60000. 00000 60000. 00
BUI LDI NG ADDI TI ON, POLE STRUCTURE | | |
0011 210- 06369 3046.000 LFT | 1. 50000 4569. 00| 2. 00000 6092. 00| 5. 50000 16753. 00
SAW CUT BI TUM NOUS PAVEMENT | | |
0012 210- 07724 LUMP|  62000. 00000 62000. 00|  58459. 00000 58459. 00| 120000. 00000 120000. 00
WELL , COVPLETE | | |
0013 210- 07724 LUWP| 0. 01000 0.01] 7500. 00000 7500. 00| 5000. 00000 5000. 00
WELL PUMP CONTROL SYSTEM SOFTWARE | | |
MODI FI CATI ONS |
0014 210-07725 LUMP|  25000. 00000 25000. 00|  36000. 00000 36000.00|  28000. 00000 28000. 00
I
|

|
TANK , HYDROPNEUMATI C, 72 IN DI AVETER, | |
16 FT LONG OOVPLETE [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 715 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 466, 094. 81 RQUTE : |-80/90
CALL ORDER . 715 CONTRACT I D : MI-26694- A COUNTI ES : STEUBEN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : TOLL ROAD DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1489621 | (3) 35-1582109
| BROOKS CONSTRUCTI ON | HRP CONSTRUCTI ON, | NC. | KANKAKEE VALLEY OONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 211- 02050 1232.000 CYS | 5. 00000 6160. 00| 7. 00000 8624. 00| 0. 01000 12.32
B BORROW | | |
0016 603-01892 1.000 EACH 725. 00000 725. 00| 725. 00000 725. 00| 725. 00000 725. 00
FENCE GATE, CHAIN LINK, SECURITY, 72 IN. | | |
X 4 FT. | | |
0017 603-92230 44,000 LFT | 25. 00000 1100. 00] 25. 00000 1100. 00| 25. 00000 1100. 00
FENCE, CHAIN LINK, SECURITY, 72 IN. | |
0018 604- 90256 37.500 SYS | 35. 00000 1312. 50| 35. 00000 1312. 50| 41. 00000 1537. 50
S| DEWALK, CONCRETE, 6 IN. | |
0019 621- 06574 383.600 SYS | 7.00000 2685. 20| 6. 00000 2301. 60| 8. 96000 3437. 06
SODDI NG | | |
0020 715-03795 2595. 000 LFT | 23. 00000 59685. 00| 33. 00000 85635. 00| 75. 00000 194625. 00
PI PE, DUCTILE IRON, 6 IN. | | |
0021 715-98265 737.000 LFT | 23. 00000 16951. 00| 51. 00000 37587. 00| 32. 00000 23584. 00
WATER MAIN, DUCTILE IRON, 4 IN | | [
0022 732-04926 6. 000 EACH 986. 00000 5916. 00| 1100. 00000 6600. 00| 100. 00000 600. 00
VALVE , BALL, 4 IN [ | |
0023 732-04926 5.000 EACH 2540. 00000 12700. 00| 2700. 00000 13500. 00| 400. 00000 2000. 00
VALVE , BALL, 6 IN [ | |
0024 732-06672 7508. 000 SFT | 6. 60000 49552. 80| 6. 50000 48802. 00| 7. 25000 54433. 00
PATCH , UTILITY CUT | | [
0025 801- 06640 12. 000 EACH 70. 00000 840. 00| 70. 00000 840. 00| 70. 00000 840. 00
CONSTRUCTI ON SI GN, A | | |
0026 801- 06645 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 250. 00000 500. 00
CONSTRUCTI ON SIGN, B | | |
0027 801-06775 LUMP| 3000. 00000 3000. 00| 4500. 00000 4500. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0028 801-07118 360. 000 LFT | 7. 30000 2628. 00| 7. 30000 2628. 00| 7.30000 2628. 00
BARRI CADE, I11-A | [
0029 805-01819 50.000 LFT | 30. 00000 1500. 00| 30. 00000 1500. 00| 30. 00000 1500. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
ABOVE GROUND | | |
0030 805-90267 1000. 000 LFT | 23. 00000 23000. 00| 23. 00000 23000. 00| 23. 00000 23000. 00
CONDUI T, STEEL, GALVANI ZED, 3 IN. | | |
SECTI ON TOTALS | $ 379, 923. 21| $ 481, 284. 53| $ 645, 671. 77
CONTRACT TOTALS | $ 379, 923. 21| $ 481, 284. 53| $ 645, 671. 77







